

工事名称 : 大阪府立体育会館（第一競技場アリーナ部）特定天井その他改修工事

工事場所 : 大阪市浪速区難波中三丁目

概要

特定天井改修工事一式

第一競技場アリーナ部 天井面積3,349㎡

排煙窓改修工事 29箇所

上記に伴う電気設備工事一式、機械設備工事一式

【既存施設概要】

SRC造 地上4階建地下2階 延床面積28,206㎡

工期 : 令和7年1月6日 ~ 令和7年12月19日

名 称	数 量	単 位	金 額	備 考
直接工事費				
建築工事	1	式	304,213,589	
電気設備工事	1	式	4,412,036	
機械設備工事	1	式	2,261,120	
計			310,886,745	
共通費				
共通仮設費	1	式	18,831,006	
現場管理費	1	式	29,117,728	
一般管理費等	1	式	40,870,521	
計			88,819,255	
工事価格	1	式	399,706,000	

名 称	数 量	単 位	金 額	備 考
建築工事	1	式	304,213,589	
計			304,213,589	

建築工事				
名 称	数 量	単 位	金 額	備 考
直接仮設	1	式	157,399,225	
排煙装置改修	1	式	56,091,136	
特定天井改修	1	式	59,923,966	
塗装改修	1	式	31,541,781	
発生材処理	1	式	▲742,519	
計			304,213,589	

建築工事					
科目名称	中科目名称	数量	単位	金額	備考
直接仮設		1	式	157,399,225	
計				157,399,225	
排煙装置改修	撤去 1F 休館日作業	1	式	247,794	
排煙装置改修	改修 1F 休館日作業	1	式	6,629,934	
排煙装置改修	撤去 2F・3F・4F・RF	1	式	2,348,894	
排煙装置改修	改修 2F・3F・4F・RF	1	式	46,864,514	
計				56,091,136	
特定天井改修	撤去	1	式	891,800	
特定天井改修	改修	1	式	59,032,166	
計				59,923,966	
塗装改修	改修	1	式	31,541,781	
計				31,541,781	
発生材処理	運搬	1	式	47,470	
発生材処理	処分	1	式	▲789,989	
計				▲742,519	

名 称	数 量	単 位	金 額	備 考
電気設備工事	1	式	4,412,036	
計			4,412,036	

電気設備工事				
名 称	数 量	単 位	金 額	備 考
本館	1	式	4,412,036	
計			4,412,036	

電気設備工事					
科目名称	中科目名称	数量	単位	金額	備考
本館	排煙窓設備	1	式	3,851,136	
本館	放送設備	1	式	144,900	
本館	中央監視設備	1	式	416,000	
計				4,412,036	

名	称	数	量	単	位	金	額	備	考
機械設備工事		1		式		2,261,120			
	計					2,261,120			

機械設備工事						
名	称	数	量	単位	金額	備考
空気調和設備		1		式	2,261,120	
	計				2,261,120	

機械設備工事					
科目名称	中科目名称	数量	単位	金額	備考
空気調和設備	ダクト設備	1	式	2,261,120	
計				2,261,120	